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INSPECTION CHECKSHEET #1  
CLIN REQUIREMENT:  Building Operations 
 
SUB-CLIN REQUIREMENT:  Perform Equipment Checks  
REFERENCE:  QASP Inspection Guide  
PERFORMANCE RATINGS:  Overall Rating Pass/Fail, Individual Item Pass/Fail or Not Applicable this Rating 
Period = NA  
CHECKSHEET AQL 100%  
TASK Pass/F

ail/N/A 
AQL Performance Criteria Weight Rating Comments 

1.  Equipment Check inspections 
are documented and all reports 
are in the CMMS and contractors 
file and available for IRS 
inspections - Contract Section 
3.1.4. 

 The AQL is achieved if 95% of 
the required equipment checks 
were documented in the CMMS 
system and the contractor’s 
office files, and all 
documentation was available 
for IRS review.  

10%  

2.  The BOP is being followed  
with only minor omissions or 
nonconformance to the BOP 
and/or contract requirements 
observed.  All BOP 
documentation is available for 
IRS review. 

 The BOP was followed  with 
less than 3  instances of 
nonconformance  during the 
month.  All required 
documentation (chiller logs, 
boiler logs, etc.) was recorded 
and available for IRS review.  

20%  

3.  Equipment is operated in an 
effective manner without any 
unscheduled outages occurring 
to critical building systems due to 
neglect or operator errors. 

 The AQL is achieved if all 
equipment was operated 
effectively with zero instances 
where unscheduled outages 
occurred to critical building 
systems due to neglect or 
operator errors.  

15%  

4.  Reserved  Reserved N/A 
 

N/A  

5.  Reserved  Reserved   
 

N/A N/A 

6.  There is a current start up 
and shut down schedule being 
followed for all energy intense 
building equipment greater than 
5 HP. 

 The AQL is achieved if the BOP 
start-up and shut down 
schedule has been 
implemented and all energy 
intensive equipment was  
operated IAW the approved 
schedule with less than 3 
instances where the schedule 
was not followed. 

15%  
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TASK Pass/F
ail/N/A 

AQL Performance Criteria Weight Rating Comments 

7.The Service Provider strictly 
adheres to all IRS EMS plan 
requirements per Contract 
Section 3.9, TE-13, and ISO 
14001 standards unless directed 
in writing by the COTR 

 The AQL is achieved if all EMS 
plan and ISO 14001 criteria 
was followed with two or less 
minor omissions or instances of 
non performance.  No major or 
serious performance issues 
were observed and 
documented.    

10%  

8.  Hazardous wastes generated 
by the performance of this 
contract are stored on site for no 
more than 30 days IAW Contract 
Section 3.9 unless approved in 
advance by the COTR. And are 
identified, controlled, stored, and 
disposed of IAW all local, state, 
and federal laws and IAW 
Contract Section 3.9. 

 The AQL is achieved if 100% of 
all hazardous waste was 
removed from the site within 
thirty days of its generation and 
was controlled, stored, and 
disposed of IAW all local, state, 
and federal laws and IAW 
contract section 3.9. 

5 %  

9.  The contractor accounts for 
all refrigerants used and notifies 
the COTR when discovering that 
refrigerants have been released 
to the environment or can not be 
accounted for IAW the contract 
requirements. 

 The AQL is achieved if 
refrigerant usage was tracked 
and documented and 100% of 
all known instances of 
refrigerant having been 
released and/or known loses in 
refrigerant inventories was 
reported to the COTR for the 
month.   

5%  

10.  The contractor maintains 
complete records of all 
hazardous materials brought on-
site IAW CFR Part 370 and 
Contract section 3.10.6.1. 

 The AQL is achieved if 100% of 
the SP’s records/log 
documentation matched the 
actual inventory of hazardous 
materials on-site.  

20%   

 
OVERALL RATING     
 
Summary Documentation/Rating Comments: 
 
 
 
 
 
IRS MWI Signature (if required): _____________________________________________       Date: _________ 
 
 
IRS COTR Signature: _____________________________________________________         Date: _________ 
 
 
Project Manger Receipt/Signature: ______________________________________________Date:_________ 
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INSPECTION CHECKSHEET #2  
CLIN REQUIREMENT:  Building Operations 
 
SUB-CLIN REQUIREMENT:  Building Systems Water Treatment 
 
REFERENCE:  QASP Inspection Guide   
PERFORMANCE RATINGS:  Overall Rating Pass/Fail, Individual Item Pass/Fail or Not Applicable this Rating 
Period = NA  
CHECKSHEET AQL 100%  
TASK Pass/Fail/

N/A 
AQL Performance Criteria 

AQL 
Weight Rating Comments 

     
1.  The monthly independent 
water testing analysis has 
been performed/ 
documented and the monthly 
report indicates that all water 
systems are within the 
established water treatment 
program tolerances and/or 
corrective and effective 
actions are being undertaken 
to correct water reading 
levels within the appropriate 
tolerances. 

 The AQL is achieved if 90% of 
the monthly water treatment 
report validated that all water 
systems were treated 
effectively and were within the 
established water treatment 
program tolerances and/or 
corrective actions were  taken 
to correct water reading levels 
to bring them within the 
appropriate tolerances within 
the QASP month.   

40%  

2.  All chemicals in use are 
IAW the approved water 
treatment plan and all 
necessary automated 
chemical water feed 
equipment has been 
furnished as required and all 
equipment is calibrated and 
functioning properly IAW 
Contract Section 3.2.1 with 
only minor omissions or 
calibration deficiencies 
observed in performance of 
the equipment. 

 The AQL is achieved if all 
chemicals  used were IAW the 
approved water treatment plan 
and all required chemical 
equipment for each type of 
water system was provided to 
implement the approved water 
treatment plan and the 
equipment was operational and 
calibrated so that water 
chemical tolerances were 
maintained effectively during 
the QASP month  and/or the 
COTR was notified of any 
deficiencies by the contractor 
and what steps they took to 
repair/calibrate the equipment.  

40%  

3.  The Water Treatment 
program has been entered 
into the CMMS and PM tasks 
are issued to affect the 
program IAW contract 
section 3.2.2. 

 The AQL is achieved if the 
monthly independent water 
treatment testing has been 
scheduled and documented in 
the CMMS via scheduled PM 
tasks.  

10%  
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TASK Pass/Fail/
N/A 

AQL Performance Criteria 
AQL 

Weight Rating Comments 

4  Weekly testing by on-site 
personnel of all water 
systems are conducted and 
documented IAW contract 
section 3.2.3 and the water 
chemistry reading tolerances 
are IAW the approved plan 
and/or immediate corrective 
actions were taken. 

 The AQL is achieved if the on-
site weekly water testing has 
been performed for each 
applicable system and 
documented in the CMMS 
system.  

10%  

 
OVERALL RATING     
 
 
Summary Documentation/Rating Comments: 
 
 
 
 
 
 
 
IRS MWI Signature (if required): _____________________________________________       Date: _________ 
 
 
IRS COTR Signature: ______________________________________________________       Date: _________ 
 
 
Project Manger Receipt/Signature: ___________________________________________      Date:_________ 
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INSPECTION CHECKSHEET #3 

 
CLIN REQUIREMENT:  Building Operations 
 
SUB-CLIN REQUIREMENT:  Service Calls  
REFERENCE:  QASP Inspection Guide   
PERFORMANCE RATINGS:  Overall Rating Pass/Fail, Individual Item Pass/Fail or Not Applicable this Rating 
Period = NA  
CHECKSHEET AQL 100% 
 
TASK Pass/Fail/

N/A 
AQL Performance Criteria 

AQL 
Weight Rating Comments 

1.  90% of the inspected 
service calls during the 
month  are responded to and 
completed timely IAW 
contract required 
timeframes. 

 The AQL is achieved if a 
minimum of 90% of the 
inspected SC’s were completed 
within contract required 
timeframes.  If a deferral is 
granted by the COTR on a 
given service call, it should not 
be counted against the 
contractor as an untimely 
occurrence during the analysis 
for the month. 

20%  

2.  90% of inspected service 
calls during the month were 
completed with quality 
workmanship IAW 
acceptable trade practices 
and IAW contract 
requirements with only minor 
omissions or deficiencies 
observed in performance of 
service call workmanship. 

 The AQL is achieved if a 
minimum of 90% of the 
inspected SC’s were completed 
with quality workmanship IAW 
acceptable trade practices and 
IAW contract requirements with 
only minor omissions or 
deficiencies observed in 
performance of service call 
workmanship. 

20%  

3.  90% of the inspected 
service calls during the 
month  are documented with 
accurate and complete 
information with only minor 
omissions or deficiencies in 
completion of service call 
documentation. 

 The AQL is achieved if a 
minimum of 90% of the 
inspected SC’s were completed 
with the appropriate 
documentation IAW contract 
requirements with only minor 
omissions or deficiencies 
observed in the documentation 
of individual service calls based 
on the requirements found in 
Contract Section 3.3.9. 

5%  
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TASK Pass/Fail/
N/A 

AQL Performance Criteria 
AQL 

Weight Rating Comments 

4.  90% of the service calls 
are returned to the 
Government within 24 hours 
after the service call work 
was performed IAW contract 
section 3.3.9 and the 
approved workflow chart.  

 The AQL is achieved if a 
minimum of 90% of the 
completed SC’s were returned 
and date stamped to the 
Government COTR or inspector 
within 24 hours after the 
completion of the work stated 
on the completed SC ticket. If 
the ticket was not date stamped 
by the contractor upon returning 
it to the COTR or inspector with 
the government timestamp, 
then it shall be counted as late. 

5%  

5.  The appropriate deferral 
was requested by the 
contractor in 90% of the 
instances where a deferral 
was required and where 
urgent/routine service calls 
were not completed within 
contract time frames due to 
circumstances beyond their 
control IAW 3.3.3.3 and 
3.3.3.4. 

 The AQL is achieved if a written 
deferral was  requested by the 
contractor in a minimum of 90% 
of the instances where a 
deferral was required due to 
SC’s not being completed 
within contract time frames.   

5%  

6.  The appropriate deferral 
was requested by the SP in 
100% of the instances where 
a deferral was required and 
where emergency service 
calls were not completed 
within contract time frames 
(2 days) due to 
circumstances beyond their 
control IAW 3.3.3.1. 

 The AQL is achieved if a written 
deferral was requested by the 
contractor  in 100% of the 
instances where a deferral was 
required due to  emergency 
SC’s not being completed 
within contract time frames.   

10%  

7.  Hot/Cold, Routine, and 
Urgent SC’s are effectively 
performed without deferrals 
due to inadequate spare 
parts availability.   
 

 The AQL is achieved if less 
than 3 instances were 
documented where the 
contractor requested a deferral 
for  a hot/cold, urgent, or 
routine service call due to the 
lack of spare parts, tools, 
materials, or supplies. Two (2) 
instances may be exceeded if 
the contractor has 
demonstrated to the COTR's 
satisfaction that they have 
made every reasonable effort to 
obtain spare parts in a timely 
manner.  This shall be sufficient 
justification for an approved 
deferral.   

5%  
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TASK Pass/Fail/
N/A 

AQL Performance Criteria 
AQL 

Weight Rating Comments 

8.  Emergency SC’s are 
effectively performed without 
deferrals due to inadequate 
spare parts availability.   

 The AQL is achieved if ZERO 
instances were documented 
where the contractor requested 
a deferral for emergency SC’s 
due to the lack of spare parts, 
tools, materials, or supplies that 
were listed in the bi-lateral 
inventory of critical spare parts 
agreed to be maintained on-site 
or to be furnished with JIT 
suppliers. If the contractor has 
demonstrated to the COTR that 
they have made every 
reasonable effort to obtain 
spare parts in a timely manner 
this shall be sufficient 
justification for an approved 
deferral.    

10%  

9.  Temperature in facility 
office space locations are 
effectively maintained IAW 
Contract Section 3.1.3.  If 
HVAC design capacities are 
deemed inadequate to meet 
heat/cooling loads, 
heating/cooling complaints 
are deemed invalid. 

 The AQL is achieved if 90% of 
the office space locations are 
effectively being maintained 
IAW Contract Section 3.1.3.  
Where the COTR has given a 
written directive for the 
contractor to maintain different 
temperatures than those 
mentioned above or where  
HVAC design capacities are 
deemed inadequate to meet 
office heat/cooling loads, the 
temperature sample will be 
deemed invalid and shall not be 
used in the evaluation analysis.  
Temperatures samples will be 
documented by weekly 
inspections performed by the 
COTR and/or MWI and 
maintained in a monthly log.  

10%  
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TASK Pass/Fail/
N/A 

AQL Performance Criteria 
AQL 

Weight Rating Comments 

10.  Temperatures in IT 
Spaces are effectively being 
maintained IAW Contract 
Section 3.1.3.  If HVAC 
design capacities can not 
meet heat/cooling loads, 
temperature samples are 
deemed invalid and shall not 
count as a deficiency. 

 The AQL is achieved if 90% of 
the IT space locations are 
effectively being maintained 
IAW Contract Section 3.1.3.  
Where the COTR has given a 
written directive for the SP to 
maintain different temperatures 
than those mentioned above or 
where HVAC design capacities 
are deemed inadequate to meet 
office heat/cooling loads, the 
temperature sample will be 
deemed invalid and shall not be 
used in the evaluation analysis.  
Temperature samples will be 
documented by weekly 
inspections performed by the 
COTR and/or MWI and 
maintained in a monthly log.  

10%  

 
OVERALL RATING     
 
 
Summary Documentation/Rating Comments: 
 
 
 
 
 
IRS MWI Signature (if required): _____________________________________________       Date: _________ 
 
 
IRS COTR Signature: _____________________________________________________        Date: _________ 
 
 
Project Manger Receipt/Signature: ______________________________________________Date:_________ 
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INSPECTION CHECKSHEET #4 
 

CLIN REQUIREMENT:  Building Operations 
 
SUB-CLIN REQUIREMENT:  Preventive Maintenance  
REFERENCE:  QASP Inspection Guide   
PERFORMANCE RATINGS:  Overall Rating Pass/Fail, Individual Item Pass/Fail or Not Applicable this Rating 
Period = NA  
CHECKSHEET AQL 100% 
 
TASK Pass/Fail/

NA 
AQL Performance Criteria  Weight Rating Comments 

     
1.  95% of the scheduled PMs 
were completed IAW the 
approved PM scheduling for the 
month.  PMs that have been 
granted approved deferrals by 
the COTR will not be counted in 
this analysis. 

 The AQL is achieved if a 
minimum of 95% of all 
scheduled PM’s for the QASP 
month were  date stamped and 
returned to the government 
COTR or inspector as 
completed.  

25%  

2.  95% of the inspected PMs 
were completed IAW the 
approved PM guide card. 

 The AQL is achieved if a 
minimum of 95% of the 
inspected PM’s were completed 
with workmanship IAW contract 
PM guide cards. 

15%  

3.  At least 95% of all the 
necessary IRS approved 
inventory changes were affected 
in the CMMS system and 
completed within the contract 
required time frame of 7 days 
this month with only minor 
omissions or deficiencies 
observed in accuracy of 
inventory documentation. 

 The AQL is achieved if a 
minimum of 95% of the CMMS 
equipment changes were made 
in the CMMS system within the 
contract required time frame of 7 
days for this QASP month  with 
only minor omissions or 
deficiencies observed in accuracy 
of inventory documentation.   

15%  

4.  At least 95% of completed 
PM tickets are turned in with 
accurate and complete 
documentation after completing 
the PM within 2 business days 
(not counting holidays and 
weekends) with only minor 
omissions or deficiencies 
observed in completion of PM 
documentation. 

 The AQL is achieved if a 
minimum of 95% of the PM  
tickets were  turned in with 
accurate and complete 
documentation within 2 business 
days (not counting holidays and 
weekends) after completing the PM  
with only minor omissions or 
deficiencies observed in completion 
of PM documentation on each 
ticket.  . If the ticket was not date 
stamped by the contractor upon 
returning it to the COTR or 
inspector with the government 
timestamp, then it shall be 
counted as late. 

10%  

5.  PM work that is deferred is 
approved by the COTR and 
accurately captured in the 

 The AQL is achieved if a 
minimum of 95% of all PM’s 
shown as deferred in the 

10%  
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TASK Pass/Fail/
NA 

AQL Performance Criteria  Weight Rating Comments 

Monthly PM report. CMMS system were granted a 
written deferral by the COTR 
and were accurately reflected in 
the contractors Monthly PM 
report. 

6.  100% of the  certifications 
were completed IAW the 
approved scheduling for the 
month.   

 The AQL is achieved if a 
minimum of 95% of the  
certifications were completed 
IAW the approved scheduling 
for the QASP month. 
Certifications that have been 
granted approved deferrals by 
the COTR will not be counted in 
this analysis. 

25%  

 
OVERALL RATING     
Summary Documentation/Rating Comments: 
 
 
 
 
 
 
IRS MWI Signature (if required): _____________________________________________       Date: _________ 
 
 
IRS COTR Signature: _____________________________________________________        Date: _________ 
 
 
Project Manger Receipt/Signature: ______________________________________________Date:_________ 
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INSPECTION CHECKSHEET # 5 

 
CLIN REQUIREMENT:  Building Operations 
 
SUB-CLIN REQUIREMENT: Environmental Management  
 
REFERENCE:  QASP Inspection Guide  
 
PERFORMANCE RATINGS:  Overall Rating Pass/Fail, Individual Item Pass/Fail or Not Applicable this Rating 
Period = NA  
CHECKSHEET AQL 100% 
 
TASK Pass/Fail/

NA 
AQL Performance Criteria Weight Rating Comments 

1.  The Service Provider strictly 
adheres to all IRS EMS Plan 
requirements per contract 
section 3.9, TE-13, and ISO 
14001 standards unless 
directed in writing by the COTR. 

 The AQL is achieved if all EMS 
plan and ISO 14001 criteria 
was followed with two or less 
minor omissions or instances of 
defective performance. No 
major or serious performance 
issues were observed.  

50%  

2.  All Asbestos Containing 
Materials (ACM) discovered are 
removed in accordance with 
directions from the COTR and 
OSHA, State, and EPA 
regulations IAW Contract 
Section 3.9.8. 
 
All Asbestos Containing 
Materials (ACM) removal was 
properly documented and 
permanent records are being 
maintained in the contractor’s 
office files IAW Contract Section 
3.9.8.3. 

 The AQL is achieved if  100 % 
of all instances where ACM was 
removed during the month the 
removal and permanent records 
were properly documented and 
maintained in the contractor's 
on-site files in accordance with 
all Federal, State, and local 
Government regulations and laws.   

10%  

3.  The contractor accounts for 
all refrigerants used and notifies 
the COTR when discovering 
that refrigerants have been 
released to the environment or 
can not be accounted for IAW 
Contract Section 3.9.5.1. 

 The AQL is achieved if 
refrigerant usage was tracked 
and documented and 100% of 
all known instances of 
refrigerant having been 
released and/or known loses in 
refrigerant inventories was 
reported to the -COTR for the 
month.   

15%  

4.  The contractor maintains 
complete records of all 
hazardous materials brought on-
site IAW CFR Part 370 and 
Contract section 3.9.6.1. 

 The AQL is achieved if 100% of 
the contractor’s records/log 
documentation matched the 
actual inventory of hazardous 
materials on-site and the 
inventories were available for 
Government review (with only 
minor omissions or deficiencies 
observed in the program 

25  
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TASK Pass/Fail/
NA 

AQL Performance Criteria Weight Rating Comments 

documentation).   
 
 
 
 
 

OVERALL RATING     
Summary Documentation/Rating Comments: 
 
 
 
 
 
 
 
 
 
IRS MWI Signature (if required): _____________________________________________       Date: _________ 
 
 
IRS COTR Signature: _____________________________________________________        Date: _________ 
 
 
Project Manger Receipt/Signature: ______________________________________________Date:_________ 
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INSPECTION CHECKSHEET #6 
 

CLIN REQUIREMENT:  Building Operations 
 
SUB-CLIN REQUIREMENT:  Monthly Reports  
REFERENCE:  QASP Inspection Guide   
PERFORMANCE RATINGS:  Overall Rating Pass/Fail, Individual Item Pass/Fail or Not Applicable this Rating 
Period = NA  
CHECKSHEET AQL 100% 
 
TASK Pass/Fail/

N/ 
AQL Performance Criteria Weight Rating Comments 

1. The contractor provides 
daily reports by 9 am to the 
COTR on major equipment 
not operational IAW Contract 
Section 3.1.10. 

 The AQL is achieved if  two or 
less instances of the report not 
being provided during the 
month by 9 AM occurred. 

5%  

2. The contractor provides a 
comprehensive Monthly 
Accomplishments Report as 
Required by TE-6. 

 The AQL is achieved if the 
report was  provided for the 
QASP  month  by no later than 
the 10th calendar day of the 
following  month and the report 
includes all reports required by 
TE-6.  

10%  

3. The contractor provides 
an accurate monthly report 
of PM accomplished as part 
of the monthly 
accomplishments report (in 
electronic and hard copy 
formats). 

 The AQL is achieved if the 
report was provided as required 
and there were 5 or less 
instances of the report not 
being accurate in terms of PM’s 
being completed or not 
completed and PM’s being 
deferred or not being deferred 
(Paragraph 3.14)   

30%  

4. The contractor provides 
an accurate monthly report 
to the COTR on service call 
accomplishments as part of 
the monthly 
accomplishments report (in 
electronic and hard copy 
formats).  (Paragraph 3.14) 

 The AQL is achieved if the 
report was provided as required 
and there were 5 or less 
instances of the report not 
being accurate in terms of SC’s 
being reported as 
complete/incomplete and SC’s 
being reported as approved 
deferrals. 

20%  

5. The contractor provides 
an accurate monthly report 
to COTR on Equipment 
Checks accomplishments as 
part of the monthly 
accomplishments report (in 
electronic and hard copy 
formats).. (Paragraph 3.14) 

 The AQL is achieved if the 
report was provided as required 
and there were 5 or less 
instances of the report not 
being accurate in terms of 
equipment checks being 
reported as 
complete/incomplete. 

5%  
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TASK Pass/Fail/
N/ 

AQL Performance Criteria Weight Rating Comments 

6.  The contractor provides 
an accurate monthly IDIQ 
report to COTR on 
accomplishments as part of 
the monthly 
accomplishments report (in 
electronic and hard copy 
formats).. 

 The AQL is achieved if  the 
report was provided as required 
with less than three (3) 
instances of the report not 
being accurate in terms of IDIQ 
orders being  reflected in the 
Monthly IDIQ report with only 
minor omissions or deficiencies 
in the report details 

10%  

7. The contractor provides 
an accurate monthly report 
of equipment certification 
accomplishments as part of 
the monthly 
accomplishments report in 
hard copy (in electronic and 
hard copy formats).  

 The AQL is achieved if the 
report was provided as required 
and there were 2 or less  
instances of the report not 
being accurate in terms of 
certifications being completed 
or not completed and 
certifications being deferred or 
not being deferred (Paragraph 
3.14)   

20%  

OVERALL RATING     
 
Summary Documentation/Rating Comments: 
 
 
 
 
 
 
 
 
 
IRS MWI Signature (if required): _____________________________________________       Date: _________ 
 
 
IRS COTR Signature: _____________________________________________________         Date: _________ 
 
 
Project Manger Receipt/Signature: ______________________________________________Date:_________ 
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ANNUAL DELIVERABLE CHECKSHEET # 7 
 

CLIN REQUIREMENT:  Building Operations 
 
SUB-CLIN REQUIREMENT:  Annual Deliverables   
REFERENCE:  QASP Inspection Guide   
PERFORMANCE RATINGS:  Overall Rating Pass/Fail, Individual Item Pass/Fail or Not Applicable this Rating 
Period = NA  
CHECKSHEET AQL 100% 
 
TASK Pass/Fail/

NA 
AQL Performance Criteria Weight Rating Comments 

1.  Test for Legionnaires 
disease has been performed 
IAW contract section 3.2.5 
within the first 12 months of 
the contract and every year 
thereafter. 

 The AQL is achieved if the 
annual testing was performed 
during the first 90 days of each 
performance period  and was 
documented by a written test 
report submitted to the  COTR 
within the same time period. 

10%  

2.  A complete site-specific 
updated building equipment 
inventory has been developed 
and furnished to the 
Government during the first 90 
days of each performance 
period by the contractor and is 
approved by the COTR IAW 
Contract Section 3. 

 The AQL is achieved if a 
complete site-specific updated 
building equipment inventory has 
been developed and was furnished 
to the Government during the first 
90 days of each performance 
period by the contractor.  In 
addition, a minimum of 95% of 
all building equipment shall be 
documented in the updated 
CMMS equipment inventory 
with the correct ID number, 
GSA guide card number, 
location, and description (with 
no critical equipment missing 
from the inventory) .  

25%   
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TASK Pass/Fail/
NA 

AQL Performance Criteria Weight Rating Comments 

3.  A complete site-specific 
Preventative Maintenance 
Program schedule has been 
developed and furnished to the 
Government during the first 90 
days of each performance 
period by the contractor and is 
approved by the COTR IAW 
Contract Section 3.4. 

 The AQL is achieved if a 
complete site-specific Preventative 
Maintenance Program schedule 
has been developed and was 
furnished to the Government 
during the first 90 days of each 
performance period by the 
contractor.  In addition, a 
minimum of 95% of all building 
equipment listed in the 
approved building inventory 
shall be scheduled in the 
CMMS PM schedule with the 
correct frequencies in 
accordance with the 
appropriate IRS guide card 
requirements (with no critical 
equipment missing from the 
schedule).  

30%   

3.  A complete site-specific 
Preventative Equipment 
Certification schedule has been 
developed and furnished to the 
Government during the first 90 
days of each performance 
period by the contractor and is 
approved by the COTR IAW 
contract section 3.4. 

 The AQL is achieved if a 
complete site-specific Equipment 
Certification Program schedule has 
been developed and was furnished 
to the Government during the first 
90 days of each performance 
period by the contractor.  In 
addition, a minimum of 100% of 
all building equipment listed in 
the approved building inventory 
that requires certification testing 
shall be scheduled in the 
CMMS PM schedule with the 
correct frequencies in 
accordance with the 
appropriate IRS contract 
requirements (with no critical 
equipment missing from the 
schedule) .  

25%   

5.  An updated Quality 
Control Inspection Program 
has been developed and 
furnished to the Government 
during the first 90 days of 
each performance period by 
the contractor and is approved 
by the COTR IAW Contract 
Section 3.11 

 The AQL is achieved if the 
Quality Control Inspection 
Program has been developed 
and was furnished to the 
Government during the first 90 
days of each performance 
period.  In addition, the plan 
shall cover all aspects of the 
contract.  

10%  
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TASK Pass/Fail/
NA 

AQL Performance Criteria Weight Rating Comments 

 
 
 
 
 
 
OVERALL RATING 

    

 
Summary Documentation/Rating Comments: 
 
 
 
 
 
 
 
 
 
 
IRS MWI Signature (if required): _____________________________________________       Date: _________ 
 
 
IRS COTR Signature: _____________________________________________________         Date: _________ 
 
 
Project Manger Receipt/Signature: ______________________________________________Date:_________ 
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INSPECTION CHECKSHEET # 8 
 

CLIN REQUIREMENT:  IDIQ Services 
 
SUB-CLIN REQUIREMENT: IDIQ Repairs and New Work  
REFERENCE:  QASP Inspection Guide   
PERFORMANCE RATINGS:  Overall Rating Pass/Fail, Individual Item Pass/Fail or Not Applicable this Rating 
Period = NA  
CHECKSHEET AQL 100% 
 
TASK Pass/Fail/

NA 
AQL Performance Criteria Weight Rating Comments 

1.  90% of all IDIQ proposals 
are submitted IAW IRS 
contract format requirements 
and IAW time frames 
required for urgent and 
routine IDIQ proposal 
requests unless a written 
deferral is granted by the 
COTR. 

 The AQL is achieved if 90% of 
all IDIQ proposals were 
prepared and submitted in 
accordance with applicable IRS 
time constraints identified in 
Contract Section 4.3.  For those 
instances where the proposal 
takes longer than is required by 
the contract, it shall not be 
included in the analysis  as a 
deficiency as long as a written 
deferral was granted by the  
COTR 
      

30%  

2 Completed work 
associated with IDIQ special 
orders are accomplished in 
accordance with industry 
trade practices and all 
workmanship was accepted 
as substantially complete by 
the COTR with only minor 
omissions or deficiencies. 

 The AQL is achieved if 90% of 
all IDIQ special orders were 
completed with workmanship 
that was accepted as 
substantially complete by the 
COTR with only minor 
omissions or deficiencies in 
workmanship IAW the special 
order scope of work, acceptable 
trade standards, and 
regulations identified in TE-9.   
 

30%  

3. 90% of completed work 
associated with IDIQ special 
orders were accomplished in 
accordance with the 
approved Special Order 
timeframes as stated in the 
special order or within 
approved COTR extensions 
that were granted in writing.  

 The AQL is achieved if 90% of 
all IDIQ Special Orders were 
completed within the 
timeframes as stated in the 
Special Order that was 
awarded to the SP or within 
approved COTR extensions 
that were granted in writing.  
 

20%  
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TASK Pass/Fail/
NA 

AQL Performance Criteria Weight Rating Comments 

4.  Contractor provided 3 
quotes (unless directed 
otherwise in writing by the 
CO) for all subcontracted 
work when enough quality 
sources were available to 
gain competition IAW 
contract section 4.3.4 and as 
directed by the COTR. 

 The AQL is achieved if 90% of 
all IDIQ special orders were 
proposed with 3 quotes (unless 
directed otherwise in writing by 
the CO) where feasible. For 
those instances where it was 
impossible and/or not feasible 
to obtain 3 quotes due to time 
constraints and/or lack of 
interested/qualified bidders, this 
shall not be counted against the 
contractor in the QASP 
performance analysis if this has 
been discussed and approved 
in advance by the CO and 
COTR. 
 

20%  

 
OVERALL RATING     
 
Summary Documentation/Rating Comments: 
 
 
 
 
 
 
 
IRS MWI Signature (if required): _____________________________________________       Date: _________ 
 
 
IRS COTR Signature: _____________________________________________________         Date: _________ 
 
 
Project Manger Receipt/Signature: ______________________________________________Date:_________ 
  


